



**OFFICE OF THE MISSION DIRECTOR,  
NATIONAL RURAL HEALTH MISSION, ASSAM**  
G.S. Road, Christianbasti, Guwahati-5

No.NRHM/C-CW/SC/2012-13/1432/12/9457

Dated Guwahati the 3<sup>rd</sup> June'2013

**CANCELLATION NOTICE**

The bid process for the project "**Construction of Prefab Sub-Centres at various locations in Assam**" under **NRHM on Turn Key Basis** for which IFB issued vide this office No.NRHM/C-CW/SC/ 2012-13/ 1432/12/ 8960 dt.13<sup>th</sup> Feb'2013, Extension Notice No.NRHM/C-CW/SC/ 2012-13/ 1432/12/ 9487 dt.20<sup>th</sup> Feb'2013, No.NRHM/C-CW/SC/2012-13/1432/12/10079 dt.4<sup>th</sup> March'2013, No.NRHM/ C-CW/ SC/ 2012-13/ 1432/12/ 10596 dt.16<sup>th</sup> March'2013, No.NRHM/C-CW/SC/2012-13/1432/12/11447 dt.23<sup>rd</sup> March'2013 and No.NRHM/C-CW/SC/2012-13/1432/12/2055 dt.6<sup>th</sup> May'2013 is hereby cancelled due to certain major changes in the design and specifications. The bidders who have purchased bids will be allowed to obtain Fresh Bid document, on request, free of cost, as and when fresh IFB is called for.

Sd/-  
Mission Director  
National Rural Health Mission, Assam  
Christianbasti, Guwahati-5